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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

2. The Bid Scheduleis deleted in its entirety and replaced with the following:
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SECTION 00010 Solicitation Contract Form
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001 1.00 Lump Sum
SCHEDULE | - BASE BID
FFP - Construct Squadron Operations/AMU Hangar, Building 754, complete,
including all work incidental thereto as shown on the drawings and specified
exclusive of bid items 0002 thru 0031.
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0002 1.00 Lump Sum
FFP - Airfield Lighting Vault, complete including all work incidental thereto as
shown on the drawings and specified of bid items 0001 and 0003 thru 0031.

NET AMT

ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003 1.00 Lump Sum

FFP - Sitework for bid items Hangar Bldg 754 and Airfield Lighting Vault,

complete, including al work incidental thereto as shown on the drawings and

specified exclusive of bid items 0001, 0002, and 0004 thru 0031.

NET AMT
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ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004 7,611.00 SY
FFP - Airfield Concrete Pavement associated with Squadron/AMU Building
754, complete, including all work incidental thereto as shown on the drawings
and as specified exclusive of bid items 0001 thru 0003 and 0005 thru 0031.
NET AMT
ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005 1.00 Lump Sum
FFP - Low Observable/Composite Repair Facility (LOCRF), complete,
including all work incidental thereto as shown on the drawings and specified
exclusive of bid items 0001 thru 0004 and 0006 thru 0031.
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0006 1.00 Lump Sum
FFP - Sitework associated with LOCRF, complete, including all work incidental
thereto as shown on the drawings and specified exclusive of bid items 0001 thru
0005 and 0007 thru 0031.

NET AMT
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ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0007 5,319.00 SY
FFP - Airfield Concrete Pavement associated with Low Observable/Composite
Maintenance Facility, complete, including all work incidental thereto as shown
on the drawings and as specified exclusive of bid items 0001 thru 0006 and
0008 thru 0031.
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0008 1.00 Lump Sum
FFP - Fire Pump House, complete, including all work incidental thereto as
shown on the drawings and specified exclusive of bid items 0001 thru 0007 and
0009 thru 0031.
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0009 1.00 Lump Sum

FFP - Sitework associated with Fire Pump House, complete, including all work
incidental thereto as shown on the drawings and specified exclusive of bid items
0001 thru 0008 and 0010 thru 0031.

NET AMT
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ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010 1.00 Lump Sum
FFP - Airfield Lighting Ductbank and Circuits complete, including all work
incidental thereto as shown on the drawings and specified exclusive of bid items
0001 thru 0009 and 0011 thru 0031.
NET AMT
ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0011 10 SAMP
FFP - Waste Characterization of Soil, complete, including all work incidental
thereto as shown on the drawings and specified exclusive of bid items 0001 thru
0010 and 0012 thru 0031.
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0012 200 BCY

FFP - Excavation Stockpiling, Transportation and Disposal of Soil
Characterized as Noncontaminated Waste, complete, including all work
incidental thereto as shown on the drawings and specified exclusive of bid items
0001 thru 0011 and 0013 thru 0031.

NET AMT
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ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0013 200 BCY
FFP - Excavation, Stockpiling, Transportation and Disposal of Soil
Characterized as Hazardous Waste, compl ete, including all work incidental
thereto as shown on the drawings and specified exclusive of bid items 0001 thru
0012 and 0014 thru 0031.
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0014 200 BCY
FFP - Excavation, Stockpiling, Transportation and Disposal of Soil
Characterized as Special Waste, complete, including all work incidental thereto
as shown on the drawings and specified exclusive of bid items 0001 thru 0013
and 0015 thru 0031.
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0015 10 SAMP

FFP - Waste Characterization of Groundwater, complete, including all work
incidental thereto as shown on the drawings and specified exclusive of bid items

0001 thru 0014 and 0016 thru 0031.

NET AMT
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0016

ITEM NO
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ITEM NO
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
10,000 GAL
FFP - Removal, Transportation and Disposal of Groundwater Characterized as
Non-Contaminated Waste, complete, including all work incidental thereto as
shown on the drawings and specified exclusive of bid items 0001 thru 0015 and
0017 thru 0031.
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
10,000 GAL
FFP - Removal, Transportation and Disposal of Groundwater Characterized as
Hazardous Waste, complete, including all work incidental thereto as shown on
the drawings and specified exclusive of bid items 0001 thru 0016 and 0018 thru
0031.
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

10,000 GAL
FFP - Removal, Transportation and Disposal of Groundwater Characterized as
Specia Waste, complete, including all work incidental thereto as shown on the
drawings and specified exclusive of bid itens 0001 thru 0017 and 0019 thru
0031.

NET AMT
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ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0019 40 GAL
FFP - Removal, and Disposal of Residual UST Sludge Classified as Hazardous
Waste, complete, including all work incidental thereto as shown on the
drawings and specified exclusive of bid items 0001 thru 0018 and 0020 thru
0031.
NET AMT
TOTAL BASE BID SCHEDULE |
SCHEDULE Il — OPTIONS
DRAWING OPTION NO. 1 Not Used
DRAWING OPTION NO. 2 Not Used
ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0020 1.00 Lump Sum

FFP - Drawing OPTION NO. 3 asdescribed as 24" x 12" Oversized CMU
Plinth in lieu of Precast Plinth, complete, including all work incidental thereto
as shown on the drawings and specified exclusive of bid items 0001 thru 0019
and 0021 thru 0031.

NET AMT

DRAWING OPTION NO. 4 Not Used
DRAWING OPTION NO. 5 Not Used
DRAWING OPTION NO. 6 Not Used
DRAWING OPTION NO. 8 Not Used
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ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0021 1.00 Lump Sum
FFP - Drawing OPTION NO. 9 as described as Electrical System Upgrade,
complete, including all work incidental thereto as shown on the drawings and
specified exclusive of bid items 0001 thru 0020 and 0022 thru 0031.
NET AMT
ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0022 1.00 Lump Sum
FFP - Drawing OPTION NO. 10 as described as Construct Squadron
Operations/ AMU Hangar, Building 756, complete, including all work incidental
thereto as shown on the drawings and specified exclusive of bid items 0001 thru
0021 and 0023 thru 0031.
NET AMT
ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0023 1.00 Lump Sum

FFP - Sitework associated with Squadron Operations/ AMU Hangar Building
756, complete, including all work incidental thereto asshown on the drawings
and specified exclusive of bid items 0001 thru 0022 and 0024 thru 0031.

NET AMT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0024 4,445.00 SY
FFP - Airfield Concrete Pavement associated with Squadron Operationss AMU
Building 756, complete, including all work incidental thereto as shown on the
drawings and specified exclusive of bid items 0001 thru 0023 and 0025 thru
0031.
NET AMT
DRAWING OPTION NO. 12 Not Used
ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0025 1 Lump Sum
FFP - Demoalition of Squadron Operations AMU Hangar, Building 755, and
associated sitework demolition, complete, including all work incidental thereto
as shown on the drawings and specified exclusive of bid items 0001 thru 0024
and 0026 thru 0031.
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0026 3,615 SY

FFP - Drawing OPTION NO. 13 as described as Airfield Concrete Pavement
associated with Squadron Operationss AMU Building 755, complete, including
all work incidental thereto as shown on the drawings and specified exclusive of
bid items 0001 thru 0025 and 0027 thru 0031.

NET AMT
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Drawing OPTION NO. 15 Not Used
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0027 1.00 Lump Sum
FFP - Drawing OPTION NO. 16 Construct Squadron Operationss AMU Hangar,
Building 755, complete including all work incidental thereto as shown on the
drawings and specified exclusive of bid items 0001 thru 0026 and 0028 thru
0031.
NET AMT
ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0028 1.00 Lump Sum
FFP - Sitework associated with Squadron Operationss AMU Hangar, Building
755, complete, including all work incidental thereto as shown on the drawings
and specified exclusive of bid items 0001 thru 0027 and 0029 thru 0031.
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0029 720 SY
FFP - Airfield Concrete Pavement associated with Squadron Operations/ AMU
Building 755, complete, including all work incidental thereto as shown on the
drawings and specified exclusive of bid items 0001 thru 0028, 0030, and 0031.

NET AMT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0030 1.00 Lump Sum
FFP - Base Operations Facility, complete, including all work incidental thereto
as shown on the drawings and specified exclusive of bid items 0001 thru 0029
and 0031.
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0031 1.00 Lump Sum
FFP — Sitework for Base Operations Facility, complete, including all work
incidental thereto as shown on the drawings and specified exclusive of bid items
0001 thru 0030.
NET AMT
ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0032 .00
FFP-TOTAL - SCHEDULE | + SCHEDULE II
NET AMT

Notes for Bid Schedule

Note No. 1 Bid Item No. 25 involves the Demolition of Hangar 755 and associated Sitework outside
the 5-feet line from the building. Sitework includes those items such as sidewalks, and pavements. Bid
Item No. 25 was required to make Hangar 756 fully useable in case complete funding for the construction
of Hangar 755 is not received.
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Note No. 2 "Noncontaminated Waste" is defined in specification section 02111 para. 3.4. This
paragraph states that the Action level for contaminated materia is 100 mg/kg of TPH-DRO. Materials
appearing to be contaminated shall be stored on site for testing in accordance with the specifications.
Paragraph 3.6 discusses sampling and that " Soils are returned to the excavation if within Federal
Standards’ and "V DEQ will later determine if soils need to be removed based on stockpile composite
samples.” "Stored material with contaminant levels that exceed the action level shall be treated offsite”.
Paragraph 3.6.2 discusses the same issues for sampling water and the action levels associated. Additional
sampling and analysis may be required by the offsite trestment facility chosen. Contaminated
groundwater must be tested and data sent to Hampton Roads Sanitation District to verify if it can be
disposed on in the sanitary sewer system or treated onsite or offsite.

Note No. 3 "Hazardous Waste" is defined in specification section 02120 para. 1.5. This paragraph
defines hazardous material based on Federa specification 49 CFR 172 Section .101 and .102 and also 49
CFR 173. Hazardous Waste is classified by 40 CFR 261, Particularly Subpart B - Criteriafor Identifying
the Characteristics of Hazardous Waste and for Listing Hazardous Waste.

NoteNo.4  "Special Waste" is defined as materia that is not non-contaminated or hazardous waste
per the specifications. Per discussions with State of Virginia (VDEQ), soil with TPH-DRO less than 100
mg/kg may be returned to the excavation, see spec section 02111 para. 3.6.1. VDEQ handles each site on
a case-by-case basis and each state has its own classifications and requirements for materia between non-
contaminated and hazardous with differing names for the material. Contractors need to follow Federal,
State of Virginia, and local regulations in sampling, testing, characterizing, and disposing of the material.

Note No. 5 Bid Items No. 29 and 30 will be awarded no later 30 September 2002. The construction
duration for these two items remain as indicated with in the specifications.

Note No. 6 Bid item 29 is Airfield Concrete Pavement within the FOD Fence Construction Limits as
shown on Sheet HC-004.



